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FED. ROAD DIST. NO. 7 ILLINOIS| FED. AID PROJECT

CONTRACT NO. 60E10

THIS SHEET IS FOR REFERENCE ONLY
(NO CONTRACTOR WORK)

METRA SIGNAL CASE 1.
SIGNAL POWER CABLE (5C *9) 2
SIGNAL CABLE (19C *#14)

RIGID GALVANIZED CONDUITS 4”

EXISTING CATENARY SUPPORT STRUCTURE

NEW CATENARY SUPPORT STRUCTURE

NOTES:

ALL SIGNAL WORK SHOWN ON THIS SHEET
TO BE PERFORMED BY METRA.

ALL MATERIALS REQUIRED FOR WORK SHOWN
ON THIS SHEET TO BE FURNISHED BY METRA.

SIGNAL WORK SHOWN FOR THIS PRESTAGE IS

REQUIRED TO ELIMINATE CONFLICT OF EXISTING

BURIED SIGNAL CABLE WITH PROPOSED
CATENARY STRUCTURE FOUNDATIONS.

APPROXIMATELY 1268’ OF 19C *14 CABLE AND
1291" OF 5C *9 CABLE SHALL BE PROVIDED BY
FOR THE WORK SHOWN ON THIS SHEET.

METRA

MATCHLINE STA. 504+00.00 (¢ EXIST. CN TRACK 3)
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NEW SIGNAL CABLE
FROM 20.74 TO 20.93

EXIST. METRA TRACK 2

EXIST. METRA TRACK
NOTE:
NEW CATENARY STRUCTURES ARE SHOWN FOR
REFERENCE ONLY, AND WILL BE BUILT AFTER
THE SIGNAL WORK SHOWN ON THIS SHEET.

TO AVOID CONFLICTS WITH FOOTINGS OF THESE NEW
STRUCTURES, THE NEW SIGNAL CABLE MUST BE PLACED
IMMEDIATELY ADJACENT TO THE EAST END OF THE
TIES OF TRACK 1.

METRA TO PROVIDE AS-BUILT INFORMATION
CONCERNING ACTUAL LOCATION OF THESE LINES.

/

NEW SIGNAL CABLE FROM 20.93
TO EXISTING SIGNAL CASE 20,99
JUST NORTH OF CAT. STR. 20.98

REVISIONS
NAME

ILLINOIS DEPARTMENT OF TRANSPORTATION

US RTE 6 FROM 1I-294 TO IL RTE 1

METRA OVER 159TH STREET

METRA SIGNALS

TEMP SIGNAL ROUTING (PRESTAGE-SOUTH)
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